ENG NEER S ESTI MATE: $ 6,526, 121. 53

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

R -26630-A

GREENFI ELD DI STRI CT
09/ 30/ 05 COVWPLETI ON DATE

PRQJECT( S)

RQUTE : 56TH STREET
COUNTI ES : MARION

B375007

B375007
B375007
OTHERS

08/ 24/
PAGE : 140 -1
% OVER
LOWN BI D

6, 321, 415. 45
6,841, 372. 40

CALL CRDER : 140 CONTRACT I D :
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDCOR NO. / NAME
1  35-0999231 HUNT PAVI NG COVPANY, | NC.
2  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES
3  35-1609544 SCHUTT- LOOKABI LL CO
4  35-1917625 M LESTONE CONTRACTCRS, L. P.
5  35-0918397 RI ETH RI LEY CONSTRUCTI ON

6, 966, 860. 30

$
$
$ 6,915,798.30
$
$

6,978, 100. 00

100. 0000%
108. 2253%
109. 4026%
110. 2104%
110. 3882%

04

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (1) 35 0999231
| HUNT PAVI NG COVPANY, | NC.

SECTI ON 0001  TRAFFI C SI GNAL MODERN ZATI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039 16. 000
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

0005 202-02236 307. 000
SURFACE, REMOVE

0006 202-02240 690. 000
PAVEMENT REMOVAL

0007 202-02241 336. 000
GUARDRAI L, REMOVE

0008 202-02272 409. 000
PAVED SI DE DI TCH, REMOVE

0009 202-02278 456. 000
CURB, CONCRETE, REMOVE

0010 202-02279 631. 000

CURB AND GUTTER, REMOVE

0011 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR NO 1

I
LUMP

I
MOS

I
LUVP

|
LUMP)
|

ng
nP

3

3

m

I

I

|

I

I

I

I

I

I

m |
I
LUVP

UNIT PRI CE

46000.

1390.

316000.

94800.

13.

22.

10.

15.

13.

12.

28700.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

| (2) 35 1618530

| AVERI CAN CONTRACTI NG & SERVI | SCHUTT-LOOKABI LL CO

I
AMDUNT

| (3) 35-1609544

|
AMOUNT|

UNIT PRI CE
46000. OO|| 110000. 00000 110000. 00||
22240. 00|| 2000. 00000 32000. OO||
316000. OOI 340000. 00000 340000. 001
94800. OO|| 100000. 00000 100000. OOI
3991. OO|| 12. 90000 3960. SOI
15180. OO|| 15. 00000 10350. OO||
3360. OO|| 10. 00000 3360. OO||
6135. OO|| 12. 00000 4908. OO||
5928. OO|| 5. 00000 2280. OO||
7572. OOI 8. 00000 5048. OOI
28700. 00|I 57000. 00000 57000. OOI
|

UNIT PRI CE

139680.

2045.

345789.

103736.

19.

12.

10.

11.

9.

8.

102569.

00000
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40000

60000

50000

53000

22000

11000

67000

50000

139680.

32734.

345789.

103736.

6017.

8625.

3538.

4588.

4154.

5470.

102569.

oo Ao oo

00

40
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00
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16

77

50



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 0999231 | (2) 35 1618530 | (3) 35-1609544
| HUNT PAVI NG COMPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et m e et e e e e e e e e e et e e e e e e e e e e e emeemeeooo-
0012 202-51328 LUMP|  20000. 00000 20000.00]  51000. 00000 51000.00|  97618. 50000 97618. 50
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR NO 2 | | [
0013 202-51368 200.000 n2 | 42.00000 8400. 00| 12. 00000 2400. 00| 18. 00000 3600. 00
SLOPEWALL, REMOVE | | |
0014 202-52710 253.000 n2 | 6. 00000 1518. 00| 10. 00000 2530. 00| 9. 56000 2418. 68
SI DEWALK, CONCRETE, REMOVE | |
0015 202- 78515 LUWP| 4070. 00000 4070. 00| 5600. 00000 5600. 00| 5940. 00000 5940. 00
TRAFFI C S| GNAL EQUI PNENT, REMOVE | |
0016 202-91385 11.000 EACH 470. 00000 5170. 00| 150. 00000 1650. 00| 187. 13000 2058. 43
I NLET, REMOVE | |
0017 202-93047 2.000 EACH 600. 00000 1200. 00| 275. 00000 550. 00| 562. 55000 1125. 10
MANHOLE, REMOVE
0018 202-96151 LUVP| 1070. 00000 1070. 00| 1050. 00000 1050. 00| 2315. 00000 2315. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0019 203-02000 7309.000 n8 | 29. 00000 211961. 00| 25. 00000 182725. 00| 35. 07000 256326. 63
EXCAVATI ON,  COVMON | |
0020 203-02070 5418.000 n8 | 13. 00000 70434. 00| 25. 00000 135450. 00| 17. 18000 93081. 24
BORROW | | |
0021 203-51223 64.000 nB8 | 26. 00000 1664. 00| 30. 00000 1920. 00| 27. 00000 1728. 00
EXCAVATI ON, WATERVWAY | | |
0022 205- 06930 20.000 My | 37. 00000 740. 00| 125. 00000 2500. 00| 35. 34000 706. 80
SPLASHPAD, R PRAP | | |
0023 205-06931 22.000 My | 46. 00000 1012. 00| 125. 00000 2750. 00| 31. 79000 699. 38
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0024 205-06933 41.000 EACH 59. 00000 2419. 00| 60. 00000 2460. 00| 59. 40000 2435. 40
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0025 205-06934 12.000 My | 600. 00000 7200. 00| 575. 00000 6900. 00| 609. 12000 7309. 44
TEMPORARY MULCHI NG | |
0026 205- 06937 2035.000 m | 4. 50000 9157. 50| 4. 35000 8852. 25| 4.51000 9177. 85
TEMPORARY SI LT FENCE | | |
0027 206-51220 72.000 n8 | 23. 00000 1656. 00| 55. 00000 3960. 00| 190. 72000 13731. 84
EXCAVATI ON, VET | |
0028 206-51230 16.000 n8 | 26. 00000 416. 00| 125. 00000 2000. 00 50. 00000 800. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0029 207-07498 29888.000 n2 | 3. 50000 104608. 00| 5. 00000 149440. 00| 5. 55000 165878. 40
SUBGRADE TREATMENT, TYPE A | |
0030 207-07503 4838.000 n2 | 4.50000 21771. 00 3. 50000 16933. 00| 7.17000 34688. 46
SUBGRADE TREATMENT, TYPE E | |
0031 210-07562 138.000 m | 1. 10000 151. 80 2. 50000 345. 00| 2. 59000 357. 42

TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
300 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350999231 | (2) 35 1618530 | (3) 35-1609544
| HUNT PAVI NG COWPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0032 211-07454 6783.000 18 | 32. 00000 217056. 00| 18. 00000 122094. 00| 27. 58000 187075. 14
STRUCTURE BACKFI LL | | |
0033 213-08058 5.000 n8 | 70. 00000 350. 00| 165. 00000 825. 00| 286. 40000 1432. 00
FLOMBLE BACKFI LL | |
0034 213-52830 39.000 n8 | 70. 00000 2730. 00| 150. 00000 5850. 00| 189. 51000 7390. 89
FLOMBLE MORTAR | [
0035 301-07448 2636.000 My | 22. 00000 57992. 00| 28. 00000 73808. 00| 22. 21000 58545, 56
COVPACTED AGGREGATE, NO. 53, BASE | |
0036 302-07455 127.000 n8 | 61. 00000 7747. 00| 50. 00000 6350. 00| 39. 35000 4997. 45
DENSE GRADED SUBBASE | | [
0037 306-08034 151.000 n2 | 4. 80000 724. 80| 4. 25000 641. 75| 7. 56000 1141. 56
MLLING ASPHALT, 38 mm | | |
0038 306- 08036 2906.000 n2 | 4.00000 11624. 00| 2. 25000 6538. 50| 4. 32000 12553. 92
MLLING ASPHALT, 50 mm | | |
0039 306-08041 309.000 n2 | 5. 70000 1761. 30| 4. 75000 1467. 75| 10. 80000 3337. 20
M LLING CONCRETE PAVEMENT | | |
0040 306-08043 582.000 n2 | 9. 90000 5761. 80| 3. 75000 2182. 50| 6. 48000 3771. 36
M LLING TRANSI TI ON | | |
0041 401-06264 LUVP| 2000. 00000 2000. 00| 1100. 00000 1100. 00| 2160. 00000 2160. 00
PROFI LOGRAPH, HVA | | |
0042 401-07334 4865.000 My | 49. 00000 238385. 00| 55. 00000 267575. 00 51. 84000 252201. 60
QC/ QA HMA, 3, 76, SURFACE, 9.5 nm | | |
0043 401-07403 8107.000 My | 36. 00000 291852. 00| 42.00000 340494. 00| 37. 80000 306444. 60
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0044 401-07408 10105.000 My | 36. 00000 363780. 00| 36. 00000 363780. 00| 37. 80000 381969. 00
QU QA HVA, 3, 64, BASE, 25.0 nm | | |
0045 401-07429 5637.000 My | 42.00000 236754. 00| 45. 00000 253665. 00| 44. 28000 249606. 36
QC/ QA HWVA, 5, 76, | NTERMEDI ATE, Cl19.0 nmi | |
0046 402-07452 7826.000 My | 43.00000 336518. 00| 38. 00000 297388. 00| 43. 20000 338083. 20
HVA, TYPE C, WEDGE AND LEVEL [ | [
0047 402-07453 223.000 My | 130. 00000 28990. 00| 56. 00000 12488. 00| 95. 04000 21193. 92
HVA FOR TEMPORARY PAVEMENT [ | [
0048 406- 05520 60.000 My | 250. 00000 15000. 00| 110. 00000 6600. 00| 270. 00000 16200. 00
ASPHALT FOR TACK COAT | [ [
0049 601-01522 8.000 EACH 1550. 00000 12400. 00| 1475. 00000 11800. 00| 1566. 00000 12528. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0050 601-94689 8.000 EACH 2170. 00000 17360. 00 2050. 00000 16400. 00| 2187. 00000 17496. 00
GUARDRAI L END TREATMENT, CS | |
0051 601-95871 427.000 m | 110. 00000 46970. 00| 115. 00000 49105. 00| 115. 56000 49344. 12
HANDRAI L | [ |
0052 601-99105 42.000 m | 49. 00000 2058. 00| 47.00000 1974. 00| 49. 68000 2086. 56
I

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRICT
SET- ASI DE :
(1) 35 0999231 | (2) 35 1618530 | (3) 35-1609544

I
| HUNT PAVI NG COWPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO

LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m m o m e e e e e e e et et e e e e e e e e e et e e e e e e e e e eemeemeaooo-

0053 603-01159 3.000 m | 89. 00000 267. 00| 85. 00000 255. 00| 89. 64000 268. 92
FENCE, CHAIN LINK, 1067 nm |

0054 603-04847 2.000 EACH 1070. 00000 2140. 00| 1050. 00000 2100. 00| 1080. 00000 2160. 00
FENCE GATE | | [

0055 603- 06040 4.000 m | 67. 00000 268. 00| 65. 00000 260. 00| 68. 04000 272.16
FENCE, FARM FIELD, 1190 mm | [

0056 603-06730 2.000 EACH 1070. 00000 2140. 00| 1050. 00000 2100. 00| 1080. 00000 2160. 00
FENCE GATE, CHAIN LINK, 1820 nm X 1.8 m | | |

0057 603-92636 13.000 m | 70. 00000 910. 00| 67. 00000 871. 00| 70. 20000 912. 60
FENCE, CHAIN LINK, 1830 nm | | |

0058 603-99319 6.000 m | 93. 00000 558. 00| 90. 00000 540. 00| 93. 96000 563. 76
FENCE, CHAIN LINK, 2120 nm | | |

0059 604-06070 1727.000 n2 | 27. 00000 46629. 00| 27. 00000 46629. 00| 26. 97000 46577.19
S| DEWALK, CONCRETE | |

0060 604-07902 135.000 n2 | 110. 00000 14850. 00| 115. 00000 15525. 00| 116. 58000 15738. 30
CURB RAVP, CONCRETE, H | |

0061 604-07903 18.000 n2 | 120. 00000 2160. 00| 115. 00000 2070. 00| 75. 16000 1352. 88
CURB RAVP, CONCRETE, K | |

0062 604-91531 32.000 n2 | 47.00000 1504. 00| 27. 00000 864. 00| 51. 70000 1654. 40
SI DEWALK, CONCRETE, 100 mm | |

0063 605-06120 42.000 m | 63. 00000 2646. 00| 67. 00000 2814. 00| 47. 38000 1989. 96
OURB, CONCRETE | |

0064 605-06140 5063.000 m | 38. 00000 192394. 00| 35. 00000 177205. 00| 44. 10000 223278. 30
CURB AND GUTTER, CONCRETE | | [

0065 605- 96305 560.000 m | 51. 00000 28560. 00| 35. 00000 19600. 00| 51. 17000 28655. 20
CURB AND GUTTER, CONCRETE, DEPRESSED | [ [

0066 607-06370 7.000 m | 590. 00000 4130. 00| 290. 00000 2030. 00| 972. 58000 6808. 06
PAVED S| DE DI TCH, H | | [

0067 610-06259 851.000 n2 | 62. 00000 52762. 00| 60. 00000 51060. 00| 57. 53000 48958. 03
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mm | | |

0068 610-07488 2409.000 My | 81. 00000 195129. 00| 49. 00000 118041. 00| 82. 08000 197730. 72
HVA FOR APPROACHES, TYPE C | | |

0069 610-07712 1772.000 n2 | 41. 00000 72652. 00| 40. 00000 70880. 00| 39. 76000 70454. 72
POCP FOR APPROACHES, 150 nm [ [ [

0070 611-06497 20.000 EACH 170. 00000 3400. 00| 165. 00000 3300. 00| 172. 80000 3456. 00
MAI LBOX ASSEMBLY, SINGLE | | [

0071 615-01323 17.000 EACH 320. 00000 5440. 00| 300. 00000 5100. 00| 318. 60000 5416. 20
MONUVENT. | DOT CENTERLI NE, | NSTALL | | [

0072 615-06490 40.000 EACH 110. 00000 4400. 00| 110. 00000 4400. 00| 114. 48000 4579. 20

R GHT OF WAY MARKER | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID: R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1618530 | (3) 35-1609544
| HUNT PAVI NG COVPANY, | NC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ S
0073 616-02320 1680.000 n2 | 2. 00000 3360. 00| 3. 50000 5880. 00| 1. 55000 2604. 00
GEOTEXTI LES | | |
0074 616-06405 1237.000 My | 28. 00000 34636. 00| 30. 00000 37110. 00| 21. 02000 26001. 74
R PRAP, REVETMENT | |
0075 621-01004 5.000 EACH 480. 00000 2400. 00| 475. 00000 2375. 00| 486. 00000 2430. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0076 621-06545 2.000 My | 120. 00000 240. 00| 115. 00000 230. 00| 118. 80000 237.60
FERTI LI ZER | | |
0077 621-06557 353.000 kg | 3. 30000 1164. 90| 3. 25000 1147. 25| 3. 28000 1157. 84
SEED M XTURE, T | | |
0078 621-06567 336.000 KL | 2.10000 705. 60| 2. 00000 672. 00| 2.16000 725.76
WATER | | |
0079 621-06570 1399.000 nB | 9. 10000 12730. 90| 28. 00000 39172. 00| 28. 55000 39941. 45
TCP sAO L | | |
0080 621-06575 18654.000 nR2 | 3. 20000 59692. 80| 3. 25000 60625. 50| 3. 24000 60438. 96
SODDI NG,  NURSERY | | |
0081 701-05687 119.000 m | 180. 00000 21420. 00| 350. 00000 41650. 00| 577. 73000 68749. 87
PI LE, REINFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 6.35 nm 356 nm | | |
0082 701-96089 577.000 m | 190. 00000 109630. 00| 200. 00000 115400. 00| 88. 34000 50972. 18
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0083 702-51005 26.000 nB8 | 1530. 00000 39780. 00| 2000. 00000 52000. 00| 649. 96000 16898. 96
CONCRETE, A, SUBSTRUCTURE | | |
0084 702-51863 210.000 EACH 8. 30000 1743. 00| 17. 00000 3570. 00| 8. 00000 1680. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0085 703-51030 22720.000 kg | 2.10000 47712. 00| 1. 70000 38624. 00| 1. 37000 31126. 40
REI NFORCI NG STEEL | | |
0086 703-51032 48305. 000 kg | 2.20000 106271. 00| 2. 00000 96610. 00| 1. 68000 81152. 40
REI NFORCI NG STEEL, EPOXY COATED | | |
0087 704-51002 253.000 n8 | 700. 00000 177100. 00| 800. 00000 202400. 00| 609. 60000 154228. 80
CONCRETE, C, SUPERSTRUCTURE | | |
0088 706-06349 50.000 m | 330. 00000 16500. 00| 325. 00000 16250. 00| 258. 00000 12900. 00
RAI LING TX | | |
0089 706-06349 22.000 m | 440. 00000 9680. 00| 425. 00000 9350. 00| 273. 27000 6011. 94
RAI LING TX MODI FI ED | | |
0090 706-06372 6. 000 EACH 1930. 00000 11580. 00| 1800. 00000 10800. 00| 1800. 00000 10800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0091 706-06372 2.000 EACH 2340. 00000 4680. 00| 2200. 00000 4400. 00| 2000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | | |
I I

MODI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| (1) 35- 0999231 | (2) 35-1618530 | (3) 35-1609544
| HUNT PAVI NG COWPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e e e e et e e m o e e e e e e e e e e e e e e e e e eemeemeeooo-
0092 709-51821 LUWP| 1790. 00000 1790. 00| 1700. 00000 1700. 00| 1794. 96000 1794. 96
SURFACE SEAL , STR NO 1 | | [
0093 709-51821 LUMP| 2640. 00000 2640. 00| 2500. 00000 2500. 00| 2663. 28000 2663. 28
SURFACE SEAL , STR NO 2 | | |
0094 714-04802 887.000 n2 | 100. 00000 88700. 00| 60. 00000 53220. 00| 86. 24000 76494. 88
CONCRETE MODULAR BLOCK WALL | | |
0095 714-44240 41.000 n8 | 1300. 00000 53300. 00 1250. 00000 51250. 00| 647. 55000 26549. 55
CONCRETE, A, STRUCTURES | | |
0096 715-04612 4.000 m | 590. 00000 2360. 00| 725. 00000 2900. 00| 650. 08000 2600. 32
PIPE , RCHEP, CLASS HE A, DO 3=30, MN. | | |
AREA 1.2 1P | | |
0097 715-04612 6.000 m 430. 00000 2580. 00| 475. 00000 2850. 00| 319. 40000 1916. 40
PI PE , REI NFORCED CONCRETE, |1, DO. 3=50, | | |
1050 nm | | |
0098 715-05024 1.000 m | 690. 00000 690. 00| 1200. 00000 1200. 00| 500. 54000 500. 54
PI PE, TYPE 2, O RCULAR 900 mm [ [ |
0099 715-05048 5118.000 m | 12. 00000 61416. 00| 13. 00000 66534. 00| 9. 74000 49849. 32
PIPE, TYPE 4, CRCULAR 150 nm | | |
0100 715-05053 265.000 m | 45. 00000 11925. 00| 50. 00000 13250. 00| 32. 35000 8572. 75
Pl PE, UNDERDRAI N OQUTLET, 150 mm | | [
0101 715-05149 115.000 m | 68. 00000 7820. 00| 90. 00000 10350. 00| 108. 58000 12486. 70
PIPE, TYPE 2, O RCULAR 300 nm | [ [
0102 715-05151 2890.000 m | 62. 00000 179180. 00| 90. 00000 260100. 00| 80. 26000 231951. 40
PIPE, TYPE 2, CIROULAR 375 mm [ | [
0103 715-05152 935.000 m | 74. 00000 69190. 00| 105. 00000 98175. 00| 86. 40000 80784. 00
PIPE, TYPE 2, CIRCULAR 450 nm [ [ |
0104 715-05154 94.000 m | 110. 00000 10340. 00| 120. 00000 11280. 00| 133. 09000 12510. 46
PIPE, TYPE 2, CIRCULAR 600 nm | [ [
0105 715-05156 43.000 m | 190. 00000 8170. 00| 180. 00000 7740. 00| 163. 97000 7050. 71
PI PE, TYPE 2, CIRCULAR 750 nm | [ [
0106 715-05165 58.000 m | 520. 00000 30160. 00| 660. 00000 38280. 00| 526. 58000 30541. 64
PI PE, TYPE 2, CIRCULAR 1800 mm | | |
0107 715-05407 511.000 m | 6. 20000 3168. 20| 50. 00000 25550. 00| 29. 76000 15207. 36
Pl PE, END BENT DRAIN, 150 nm | | |
0108 715-05574 67.000 m | 83. 00000 5561. 00| 110. 00000 7370. 00| 147. 16000 9859. 72
Pl PE, 300 mm | | |
0109 715-05708 4.000 m | 170. 00000 680. 00| 525. 00000 2100. 00| 144. 60000 578. 40
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
375 mm | [ |
0110 715-05842 1.000 EACH 2820. 00000 2820. 00| 2000. 00000 2000. 00| 959. 45000 959. 45
I

CONCRETE ANCHOR, 1050 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
SET- ASI DE :
(1) 35 0999231 | (2) 35 1618530 | (3) 35-1609544

|

| HUNT PAVI NG COVPANY, | NC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ ITEM CODE / ALT |
I

I |
UN'T PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m m o m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-

0111 715-06004 1.000 EACH 2820. 00000 2820. 00| 2200. 00000 2200. 00| 1066. 40000 1066. 40
CONCRETE ANCHOR, 1200 mm | [ [

0112 715-06357 1.000 EACH 2920. 00000 2920. 00| 2400. 00000 2400. 00| 1465. 30000 1465. 30
CONCRETE ANCHOR, 1800 nm | [ [

0113 715- 06509 2.000 m | 230. 00000 460. 00| 625. 00000 1250. 00| 478. 11000 956. 22
PIPE, RCP, |1, D0.3=50, 750 nm | | [

0114 715-06513 9.000 m | 450. 00000 4050. 00| 660. 00000 5940. 00| 362. 03000 3258. 27
PIPE, RCP, II, DO.3=50, 1200 nm | | |

0115 715-06514 12.000 m | 530. 00000 6360. 00| 450. 00000 5400. 00| 553. 62000 6643. 44
PIPE, RCP, II, DO.3=50, 1800 nm | | |

0116 715-06690 5.000 m | 82. 00000 410. 00| 850. 00000 4250. 00| 169. 93000 849. 65
PIPE, RCP, |11, DO0.3=75, 300 mm | | [

0117 715-07536 1.000 EACH 3090. 00000 3090. 00| 2400. 00000 2400. 00| 1323. 82000 1323. 82
CONCRETE ANCHOR, M N AREA 1.20 n® | | |

0118 715-46000 15.000 EACH 410. 00000 6150. 00| 225. 00000 3375. 00| 483. 75000 7256. 25
Pl PE END SECTION, 300 mm | | |

0119 715-46005 10.000 EACH 430. 00000 4300. 00| 250. 00000 2500. 00| 525. 03000 5250. 30
Pl PE END SECTION, 375 mm | | |

0120 715-46020 5.000 EACH 530. 00000 2650. 00| 350. 00000 1750. 00| 688. 20000 3441. 00
PI PE END SECTION, 600 mm | | |

0121 715-46030 1.000 EACH 660. 00000 660. 00| 450. 00000 450. 00| 835. 55000 835. 55
Pl PE END SECTION, 750 mm | | |

0122 715-91361 12.000 m | 6. 20000 74. 40| 70. 00000 840. 00| 53. 40000 640. 80
PIPE, PVC, 150 nm | | [

0123 715-92037 6.000 m | 73. 00000 438. 00| 70. 00000 420. 00| 131. 95000 791. 70
PIPE, PVC, 100 mm | | [

0124 715-92537 29.000 m | 150. 00000 4350. 00| 72. 00000 2088. 00| 201. 42000 5841. 18
PI PE, PVC, 200 nm | | [

0125 715-97122 182.000 m | 45. 00000 8190. 00| 67. 00000 12194. 00| 26. 70000 4859. 40
PI PE, PVC, 50 mm | | [

0126 716-07630 19.000 m | 1510. 00000 28690. 00| 2200. 00000 41800. 00| 1967. 98000 37391. 62
Pl PE | NSTALLATI ON, TRENCHLESS, 300 nm | [ [

0127 716-07632 30.000 m | 1110. 00000 33300. 00| 1700. 00000 51000. 00| 1370. 52000 41115. 60
Pl PE | NSTALLATI ON, TRENCHLESS, 450 mnm | | [

0128 718-06532 1000.000 m | 3. 20000 3200. 00| 3. 25000 3250. 00| 3. 54000 3540. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0129 718-52610 1033.000 n8 | 28. 00000 28924. 00| 65. 00000 67145. 00| 38. 29000 39553. 57
AGGREGATE FOR UNDERDRAI NS | | |

0130 718-99153 5989.000 n2 | 1. 40000 8384. 60| 2. 50000 14972. 50| 1. 89000 11319. 21
GEOTEXTI LES FOR UNDERDRAI N | |

0131 720-04682 1.000 EACH 870. 00000 870. 00| 1350. 00000 1350. 00| 780. 33000 780. 33

INLET , E | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 08/ 24/ 04
PAGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1618530 | (3) 35-1609544

| HUNT PAVI NG COWPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e et e e et e e m o e o e e e e et e e e e e e e e e eemeemeaooo-

0132 720- 44000 19. 000 EACH 570. 00000 10830. 00| 500. 00000 9500. 00| 554. 00000 10526. 00
CASTING ADJUST TO GRADE | | [

0133 720- 44025 6.000 EACH 510. 00000 3060. 00| 400. 00000 2400. 00| 803. 67000 4822. 02
CASTING 4, FURNI SH AND ADJUST TO GRADE | |

0134 720-44041 1.000 EACH 350. 00000 350. 00| 225. 00000 225. 00| 285. 50000 285. 50
CASTING 7 , ADJUST TO GRADE | | |

0135 720- 45005 2.000 EACH 1060. 00000 2120. 00| 1500. 00000 3000. 00| 1058. 97000 2117.94
INLET, A2 | | |

0136 720-45015 1.000 EACH 980. 00000 980. 00| 1400. 00000 1400. 00| 1049. 35000 1049. 35
INLET, A8 | | |

0137 720- 45030 22.000 EACH 990. 00000 21780. 00| 1300. 00000 28600. 00| 893. 12000 19648. 64
I NLET, E7 | | |

0138 720-45035 11.000 EACH 810. 00000 8910. 00| 1300. 00000 14300. 00| 946. 75000 10414. 25
I NLET, F7 | | |

0139 720- 45270 4.000 EACH 610. 00000 2440. 00| 1100. 00000 4400. 00| 950. 27000 3801. 08
Pl PE CATCH BASIN, 450 mm | | |

0140 720- 45410 96.000 EACH 2430. 00000 233280. 00| 2000. 00000 192000. 00| 2055. 60000 197337. 60
MANHOLE, C4 | | |

0141 720- 45605 7.000 m | 2730. 00000 19110. 00| 1750. 00000 12250. 00| 2481. 93000 17373.51
STRUCTURE, MANHOLE, RECONSTRUCT | | |

0142 720-91110 2.000 EACH  10300.00000 20600. 00| 8500. 00000 17000. 00|  11007. 92000 22015. 84
MANHOLE, N4 | [

0143 720-94612 2.000 EACH 2890. 00000 5780. 00| 5000. 00000 10000. 00| 3614. 34000 7228. 68
MANHOLE, K4 | [

0144 720-95422 8.000 EACH 2440. 00000 19520. 00| 4200. 00000 33600. 00| 4403. 60000 35228. 80
MANHOLE, J4 | | [

0145 720-97896 3.000 EACH 840. 00000 2520. 00| 1300. 00000 3900. 00| 1201. 72000 3605. 16
INLET, A4 | | |

0146 720-98174 95.000 EACH 1520. 00000 144400. 00 2000. 00000 190000. 00| 1920. 11000 182410. 45
I NLET, B15 | | |

0147 720-98555 13.000 EACH 1570. 00000 20410. 00| 2100. 00000 27300. 00| 2094. 09000 27223.17
I NLET, C15 | | |

0148 722-51401 7.000 n2 | 360. 00000 2520. 00| 700. 00000 4900. 00| 215. 20000 1506. 40
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0149 722-51842 714.000 n2 | 77.00000 54978. 00| 60. 00000 42840. 00| 59. 88000 42754, 32
BRI DGE DECK OVERLAY | |

0150 722-51846 11.000 n8 | 434. 50000 4779. 50 434. 50000 4779. 50| 434. 50000 4779. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | |

0151 722-51852 179.000 n2 | 150. 00000 26850. 00| 100. 00000 17900. 00| 75. 32000 13482. 28
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ | |

0152 728-98377 LUWP| 2310. 00000 2310. 00| 1800. 00000 1800. 00| 1940. 76000 1940.76

MASONRY COATING , STR NO 1 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350999231 | (2) 35 1618530 | (3) 35-1609544
| HUNT PAVI NG COWPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0153 728-98377 LUVP| 1730. 00000 1730. 00] 1250. 00000 1250. 00) 1328. 40000 1328. 40
MASONRY COATING , STR NO. 2 | | |
0154 729-51875 3.000 n2 | 1160. 00000 3480. 00| 300. 00000 900. 00| 500. 00000 1500. 00
CONCRETE, A, PATCHI NG | | |
0155 731-93946 887.000 n2 | 72. 00000 63864. 00| 175. 00000 155225. 00| 142. 00000 125954. 00
VALL ERECTI ON | | |
0156 731-93947 472.000 m | 3. 60000 1699. 20| 85. 00000 40120. 00| 55. 86000 26365. 92
LEVELI NG PAD, CONCRETE | | |
0159 732-07653 1897.000 My | 28. 00000 53116. 00| 40. 00000 75880. 00| 18. 98000 36005. 06
COARSE AGGREGATE, NO. 8 | | |
0160 801-01504 39.000 EACH 27. 00000 1053. 00| 31. 00000 1209. 00] 20. 52000 800. 28
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | |
0161 801-02595 20.000 EACH 220. 00000 4400. 00| 55. 00000 1100. 00| 58. 32000 1166. 40
CONTROLLER RESET TI M NG | | |
0162 801-02617 2.000 EACH 1490. 00000 2980. 00| 575. 00000 1150. 00| 594. 00000 1188. 00
TEMPORARY POLE, WOOD, W TH DOMN GUYS | | |
AND ANCHORS | | [
0163 801-03290 23.000 EACH 130. 00000 2990. 00| 135. 00000 3105. 00| 189. 00000 4347.00
CONSTRUCTI ON SI GN, C | | [
0164 801-04308 14.000 EACH 420. 00000 5880. 00| 275. 00000 3850. 00| 297. 00000 4158. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0165 801-06203 36297.000 m | 0. 15000 5444, 55| 0. 30000 10889. 10| 0. 29000 10526. 13
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0166 801-06207 12263.000 m | 1. 60000 19620. 80| 2. 60000 31883. 80| 3. 12000 38260. 56
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ [
0167 801-06211 13.000 EACH 71. 00000 923. 00| 43. 00000 559. 00| 85. 32000 1109. 16
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | |
0168 801-06216 291.000 m | 3.00000 873. 00| 3. 75000 1091. 25] 4. 43000 1289.13
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | [ |
0169 801-06218 117.000 m | 12. 00000 1404. 00| 15. 50000 1813. 50| 19. 44000 2274. 48
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | | [
0170 801- 06539 LUMP| 6780. 00000 6780. 00| 375. 00000 375. 00| 372. 60000 372. 60
TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, | | [
MAI NTAI N | | |
0171 801-06625 91.000 EACH 48. 00000 4368. 00| 85. 00000 7735. 00| 90. 72000 8255. 52
|

DETOLR ROUTE MARKER ASSEMBLY [



CONTRCOLLER AND CABI NET, MENU DRI VEN, 8
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350999231 | (2) 35 1618530 | (3) 35-1609544
| HUNT PAVI NG COWPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0172 801-06640 72.000 EACH 110. 00000 7920. 00| 100. 00000 7200. 00| 210. 60000 15163. 20
CONSTRUCTI ON SIGN, A | | |
0173 801-06645 19.000 EACH 80. 00000 1520. 00| 45. 00000 855. 00| 48. 60000 923. 40
CONSTRUCTI ON SIGN, B | | |
0174 801-06710 570.000 DAY | 7.00000 3990. 00| 14. 00000 7980. 00| 12. 96000 7387. 20
FLASH NG ARROW SI GN | | |
0175 801-06775 LUVP|  214000. 00000 214000. 00|  250000. 00000 250000. 00|  133043. 00000 133043. 00
MAI NTAI NI NG TRAFFI C | | |
0176 801-07118 140.000 m | 8. 00000 1120. 00| 25. 00000 3500. 00| 15. 12000 2116. 80
BARRI CADE, |11-A | |
0177 801-07119 310.000 m | 9. 00000 2790. 00| 27. 00000 8370. 00| 16. 20000 5022. 00
BARRI CADE, I11-B | |
0178 801-53072 LUMP|  10700. 00000 10700. 00| 8000. 00000 8000. 00| 8100. 00000 8100. 00
TEMPORARY TRAFFI C Sl GNAL | | |
0179 801-94295 64.000 EACH 300. 00000 19200. 00| 10. 00000 640. 00| 10. 48000 670. 72
SI GNAL HEAD, RELCCATE | | [
0181 805-01842 19.000 EACH 730. 00000 13870. 00| 825. 00000 15675. 00| 864. 00000 16416. 00
HANDHOLE, S| GNAL | [ [
0182 805-01843 1.000 EACH 200. 00000 200. 00| 220. 00000 220. 00| 235. 44000 235. 44
SI GNAL HANDHOLE ADJUST TO GRADE | [ [
0183 805-02087 LUMP| 1770. 00000 1770. 00| 775. 00000 775. 00| 810. 00000 810. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | [
EQUI PMVENT | | |
0184 805-02152 8.000 EACH 370. 00000 2960. 00| 440. 00000 3520. 00| 468. 72000 3749. 76
PEDESTRI AN SI GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | |
0185 805-02373 2764.000 m | 9.30000 25705. 20| 8. 50000 23494. 00| 8. 96000 24765. 44
| NTERCONNECT CABLE, FI BER OPTIC |
0186 805-03793 3.000 EACH 550. 00000 1650. 00| 375. 00000 1125. 00| 395. 28000 1185. 84
DETECTOR CARD RACK AND DETECTCR MODULES | |
0187 805-06483 1.000 EACH 7120. 00000 7120. 00| 4800. 00000 4800. 00| 5076. 00000 5076. 00
CONTROLLER , MASTER, MENU DRI VEN, TS2, | | [
TYPE | [ [ [
0188 805- 06483 1.000 EACH 4840. 00000 4840. 00| 3650. 00000 3650. 00| 3888. 00000 3888. 00
CONTROLLER , MENU DRI VEN, 8 PHASE, TS2, | | |
TYPE | | [
0189 805- 06592 1590.000 m | 40. 00000 63600. 00| 49. 00000 77910. 00| 51. 84000 82425. 60
CONDUI T, STEEL, GALVAN ZED, 50mm | [ [
0190 805-06834 2.000 EACH  13100. 00000 26200.00|  11000. 00000 22000. 00|  11340. 00000 22680. 00
I
I

PHASE, TS2, TYPE |
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ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-0999231 | (2) 35 1618530 | (3) 35-1609544

| HUNT PAVI NG COVPANY, | NC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m e e o e e et m e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0191 805- 78205 6.000 EACH 840. 00000 5040. 00| 735. 00000 4410. 00| 777. 60000 4665. 60
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN [ [ [
0192 805- 78230 10. 000 EACH 1300. 00000 13000. 00| 1200. 00000 12000. 00| 1209. 60000 12096. 00

TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AMBER, GREEN, AMBER ARROW GREEN ARROW | | |

PAVEMENT MESSAGE MARKI NGS, PREFORVED |
PLASTI C, WORD (ONLY) |

0193 805- 78370 8.000 EACH 120. 00000 960. 00| 190. 00000 1520. 00| 196. 56000 1572. 48
PEDESTRI AN PUSH BUTTON | |
0194 805- 78415 8.000 EACH 1110. 00000 8880. 00| 1200. 00000 9600. 00| 1231. 20000 9849. 60
SPAN, CATENARY, AND TETHER | | |
0195 805- 78420 8.000 EACH 210. 00000 1680. 00| 250. 00000 2000. 00| 264. 60000 2116. 80
DI SCONNECT HANGER | | |
0196 805- 78445 2.000 EACH 480. 00000 960. 00| 350. 00000 700. 00| 368. 28000 736. 56
SI GNAL SERVI CE | | [
0197 805- 78465 61.000 m | 3.70000 225. 70| 6. 75000 411. 75| 7. 02000 428. 22
SI GNAL CABLE, 2C 8GA. [ |
0198 805- 78470 5968.000 m | 1. 10000 6564. 80| 0. 30000 1790. 40| 0. 28000 1671. 04
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | [
0199 805- 78480 347.000 m | 2. 70000 936. 90| 5. 75000 1995. 25| 5. 83000 2023.01
SI GNAL CABLE, 3C 14GA. | [ [
0200 805- 78485 340.000 m | 3.10000 1054. 00| 7.00000 2380. 00| 7.34000 2495. 60
SI GNAL CABLE, 5C 14GA. | |
0201 805-78490 128.000 m | 3. 20000 409. 60| 6. 75000 864. 00| 6. 91000 884. 48
SI GNAL CABLE, 7C 14GA. | | |
0202 805- 78500 402.000 m | 4.10000 1648. 20| 8. 50000 3417. 00 8. 86000 3561. 72
SI GNAL CABLE, 11C 14GA. | | |
0203 805- 78510 2515.000 m | 2. 40000 6036. 00| 4.00000 10060. 00| 4. 21000 10588. 15
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0204 805- 78785 31.000 EACH 620. 00000 19220. 00| 750. 00000 23250. 00| 766. 80000 23770. 80
SI GNAL DETECTOR HOUSI NG | | |
0205 805- 78795 1292.000 m | 19. 00000 24548. 00| 22. 00000 28424. 00| 22. 68000 29302. 56
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0206 805- 78925 2.000 EACH 920. 00000 1840. 00| 1300. 00000 2600. 00| 1339. 20000 2678. 40
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0207 805-81032 8.000 EACH 2640. 00000 21120. 00| 2700. 00000 21600. 00| 2808. 00000 22464. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0208 805- 92504 16. 000 EACH 290. 00000 4640. 00 265. 00000 4240. 00| 271. 08000 4337.28
LOOP DETECTCR DELAY ANPLI FI ER, 2 CHANNEL| |
| 139. 32000 139. 32
|
I

I
I
0209 808-03179 1.000 EACH 290. 00000 290. 00| 210. 00000 210. 00
I
I
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PAVEMENT MESSAGE MARKI NGS, PREFORMED |
PLASTI C LANE | NDI CATI ON ARROW

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35 0999231 | (2) 35 1618530 | (3) 35-1609544
| HUNT PAVI NG COVPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO / |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaoo-
0210 808- 05866 43.000 n2 | 16. 00000 688. 00| 25. 50000 1096. 50| 27. 00000 1161. 00
PAVEMENT MESSAGE MARKI NG REMOVE | | |
0211 808-06701 1170.000 m | 1. 00000 1170. 00| 0. 85000 994. 50| 1. 39000 1626. 30
LINE, THERMOPLASTI C, BROKEN, VI TE, | | |
100mm | |
0212 808-06703 752.000 m | 1. 00000 752. 00| 0. 85000 639. 20| 1. 00000 752. 00
LINE, THERVOPLASTIC, SCLID, WH TE, 100nmj | |
0213 808-06716 8845.000 m | 3. 80000 33611. 00 0. 80000 7076. 00| 1. 12000 9906. 40
LINE, REMOVE | | |
0214 808- 75051 31.000 m | 3. 80000 117. 80| 11. 00000 341. 00| 4.37000 135. 47
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 nm | | |
0215 808- 75054 144.000 m | 3. 80000 547. 20| 11. 00000 1584. 00| 4.27000 614. 88
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0216 808- 75059 32.000 m | 3..80000 121. 60 11. 00000 352. 00| 5. 72000 183. 04
LINE, PREFORMED PLASTIC, BROKEN, WHI TE, | | |
100 nm | | |
0217 808-75063 18.000 m | 3. 80000 68. 40| 11. 00000 198. 00| 4. 97000 89. 46
LINE, PREFORMED PLASTI C, BRCKEN, YELLOW | | |
100 nm | | |
0218 808-75071 1.000 EACH 240. 00000 240. 00| 250. 00000 250. 00| 133. 92000 133.92
|

0219 808- 75240 891.000 m | 1. 00000 891. 00| 0. 85000 757. 35] 1. 30000 1158. 30
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | [

0220 808- 75245 5440.000 m | 1. 00000 5440. 00| 0. 85000 4624. 00| 0. 96000 5222. 40
LI NE, THERVOPLASTI C, SOLID, YELLOW | | [
100nm | | |

0221 808-75278 77.000 m | 5. 40000 415. 80| 6. 00000 462. 00| 4. 86000 374.22
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 300 nm | | |

0222 808- 75297 239.000 m | 11. 00000 2629. 00| 12. 00000 2868. 00| 10. 53000 2516. 67
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [

0223 808- 75300 208.000 m | 2. 70000 561. 60| 3. 00000 624. 00| 3. 62000 752. 96

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [

CROSSVALK LINE, 150 nm | | |
0224 808- 75320 59.000 EACH 54. 00000 3186. 00| 60. 00000 3540. 00| 63. 72000 3759. 48

PAVEMENT NMESSAGE MARKI NGS, | | |

THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 350999231 | (2) 35 1618530 | (3) 35-1609544
| HUNT PAVI NG COWPANY, INC. | AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOCKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m o e n o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeoo--
0225 808- 75325 45.000 EACH 64. 00000 2880. 00| 90. 00000 4050. 00| 61. 56000 2770. 20
PAVEMENT NMESSAGE MARKI NGS, | | [
THERVOPLASTI C, WORD (ONLY) | | |
0226 808- 75998 566. 000 EACH 25. 00000 14150. 00| 23. 00000 13018. 00| 24. 73000 13997. 18
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0227 805-03709 8.000 EACH 1720. 00000 13760. 00| 1500. 00000 12000. 00| 1566. 00000 12528. 00
SI GNAL SUPPORT FOUNDATI ON, MODI FI ED | | |
0228 732-04751 16. 000 EACH 480. 00000 7680. 00| 475. 00000 7600. 00| 3033. 50000 48536. 00
WATER SERVI CE LI NE ADJUSTMENT, 50 mm CR | | |
LESS | | [
0229 732-04751 12.000 EACH 590. 00000 7080. 00| 550. 00000 6600. 00| 7627. 78000 91533. 36
WATER SERVI CE LI NE ADJUSTMENT, GREATER | | |
THAN 50 nm | | |
SECTI ON TOTALS | $ 6,321, 415. 45| $ 6,841, 372. 40| $ 6,915, 798. 30
------------------------------------------ S B

CONTRACT TOTALS | $ 6,321, 415. 45| $ 6,841, 372. 40| $ 6,915,798.30
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PAGE : 140 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 0918397

I

| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTION 0001  TRAFFI C SI GNAL MCDERNI ZATI ON
[ I [

0001 105-06845 LUMP|  124488. 81000 124488. 81|  130000. 00000 130000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 16.000 MOS | 2876. 40000 46022. 40| 2400. 00000 38400. 00|
FIELD OFFI CE, B [ | [
0003 110-01001 LUMP|  280257. 62000 280257.62| 289998. 82000 289998. 82
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  103500. 00000 103500. 00|  40000. 00000 40000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-02236 307.000 n2 | 17. 42000 5347. 94| 11. 00000 3377. 00|
SURFACE, REMOVE | [ |
0006 202-02240 690.000 n2 | 22. 37000 15435. 30| 21. 00000 14490. 00|
PAVEMENT REMOVAL | | [
0007 202-02241 336.000 m | 9. 95000 3343. 20| 10. 00000 3360. 00|
GUARDRAI L, REMOVE [ | [
0008 202-02272 409.000 m | 24. 13000 9869. 17| 24. 00000 9816. 00|
PAVED S| DE DI TCH, REMOVE | | |
0009 202-02278 456.000 m | 19. 37000 8832. 72 23. 00000 10488. 00|
CURB, CONCRETE, REMOVE | | |
0010 202-02279 631.000 m | 18. 66000 11774. 46| 23. 00000 14513. 00|
CURB AND GUTTER, REMOVE | | |
0011 202-51328 LUMP|  12720. 52000 12720.52|  27000. 00000 27000. 00|
PRESENT STRUCTURE, REMDVE PORTI ONS |, | | |
STR NO. 1 | [ |
0012 202-51328 LUMP|  14744. 94000 14744.94]  19000. 00000 19000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 2 [ [ |
0013 202-51368 200.000 n2 | 25. 80000 5160. 00| 40. 00000 8000. 00|
SLOPEVWALL, REMOVE | | |
0014 202-52710 253.000 n2 | 17. 46000 4417. 38| 12. 00000 3036. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0015 202-78515 LUVP| 3882. 85000 3882. 85| 3900. 00000 3900. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0016 202-91385 11.000 EACH 343. 42000 3777. 62| 430. 00000 4730. 00|
I NLET, REMOVE | | [
0017 202-93047 2.000 EACH 686. 85000 1373. 70| 600. 00000 1200. 00|
MANHOLE, REMOVE | | |
0018 202-96151 LUMP| 1428. 56000 1428. 56| 2000. 00000 2000. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0019 203-02000 7309.000 n8 | 34. 77000 254133. 93| 48. 00000 350832. 00|

EXCAVATI ON,  COMMON | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 0918397

| M LESTONE CONTRACTCRS, L.P. | R ETH R LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e eemmeemee—ooo-
0020 203-02070 5418.000 n8 | 18. 21000 98661. 78| 17. 00000 92106. 00|
BORROW | | [
0021 203-51223 64.000 n8 | 22. 40000 1433. 60| 25. 00000 1600. 00|
EXCAVATI ON, WATERVAY | | |
0022 205- 06930 20.000 My | 43. 15000 863. 00| 54. 00000 1080. 00|
SPLASHPAD, RI PRAP | | |
0023 205-06931 22.000 My | 60. 00000 1320. 00| 43. 00000 946. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0024 205-06933 41.000 EACH 56. 12000 2300. 92| 77.00000 3157. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0025 205-06934 12.000 My | 575. 51000 6906. 12| 600. 00000 7200. 00|
TEMPORARY MULCHI NG | |
0026 205- 06937 2035.000 m | 4. 27000 8689. 45| 5. 20000 10582. 00|
TEMPORARY SI LT FENCE | | |
0027 206-51220 72.000 n8 | 110. 22000 7935. 84 22. 00000 1584. 00|
EXCAVATI ON, VET | | |
0028 206-51230 16.000 n8 | 32. 27000 516. 32| 25. 00000 400. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0029 207-07498 29888.000 n2 | 6. 74000 201445, 12| 4. 30000 128518. 40|
SUBGRADE TREATMENT, TYPE A | [ [
0030 207-07503 4838.000 n2 | 10. 06000 48670. 28| 5. 50000 26609. 00|
SUBGRADE TREATMENT, TYPE E | | |
0031 210-07562 138.000 m | 2. 45000 338. 10 2. 50000 345. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
300 Mm | | [
0032 211-07454 6783.000 n8 | 16. 08000 109070. 64 18. 00000 122094. 00|
STRUCTURE BACKFI LL | | |
0033 213-08058 5.000 n8 | 74. 46000 372. 30 140. 00000 700. 00|
FLOMBLE BACKFI LL | | |
0034 213-52830 39.000 n8 | 185. 85000 7248. 15| 200. 00000 7800. 00|
FLOMBLE MORTAR | | |
0035 301-07448 2636.000 My | 28. 87000 76101. 32| 22. 00000 57992. 00|
COWVPACTED AGGREGATE, NO 53, BASE | | |
0036 302-07455 127.000 n8 | 51. 54000 6545. 58] 63. 00000 8001. 00|
DENSE GRADED SUBBASE | | [
0037 306-08034 151.000 n2 | 6. 30000 951. 30| 3. 40000 513. 40|
MLLING ASPHALT, 38 mm | | |
0038 306- 08036 2906.000 n2 | 3. 90000 11333. 40| 3. 70000 10752. 20|
MLLING ASPHALT, 50 mm | | |
0039 306-08041 309.000 n2 | 12. 10000 3738. 90| 5. 50000 1699. 50|

M LLING CONCRETE PAVENENT | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e et et e e e e e e e e e e et e e e e e e e e e meemeemeeo--
0040 306-08043 582.000 n2 | 7.50000 4365. 00| 4. 30000 2502. 60|
MLLING TRANSI TI ON | | |
0041 401-06264 LUWP| 2300. 00000 2300. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | | |
0042 401-07334 4865.000 My | 54. 00000 262710. 00| 58. 00000 282170. 00|
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm | | |
0043 401-07403 8107.000 My | 37. 00000 299959. 00| 42.00000 340494. 00|
QC/ QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm | | |
0044 401-07408 10105.000 My | 36. 50000 368832. 50| 42.00000 424410. 00|
QC/ QA HWVA, 3, 64, BASE, 25.0 mm | | [
0045 401-07429 5637.000 My | 41. 00000 231117. 00 42.00000 236754. 00|
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |
0046 402-07452 7826.000 My | 38. 00000 297388. 00 38. 00000 297388. 00|
HVA, TYPE C, WEDGE AND LEVEL | | |
0047 402-07453 223.000 My | 86. 00000 19178. 00| 110. 00000 24530. 00|
HVA FOR TEMPORARY PAVENVENT | | |
0048 406- 05520 60.000 My | 210. 00000 12600. 00| 200. 00000 12000. 00|
ASPHALT FOR TACK COAT | | |
0049 601-01522 8.000 EACH 1479. 58000 11836. 64| 1500. 00000 12000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0050 601-94689 8.000 EACH 2066. 31000 16530. 48| 2100. 00000 16800. 00|
GUARDRAI L END TREATMENT, CS | | |
0051 601-95871 427.000 m | 116. 35000 49681. 45| 110. 00000 46970. 00|
HANDRAI L | | |
0052 601-99105 42.000 m | 46. 94000 1971. 48| 47.00000 1974. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0053 603-01159 3.000 m | 84. 69000 254. 07| 85. 00000 255. 00|
FENCE, CHAIN LINK, 1067 nm | | |
0054 603-04847 2.000 EACH 1020. 40000 2040. 80| 1000. 00000 2000. 00|
FENCE GATE | | [
0055 603-06040 4.000 m | 64. 29000 257. 16| 65. 00000 260. 00|
FENCE, FARM FIELD, 1190 nm | | |
0056 603-06730 2.000 EACH 1020. 40000 2040. 80| 1000. 00000 2000. 00|
FENCE GATE, CHAIN LINK, 1820 nm X 1.8 m | | |
0057 603-92636 13.000 m | 66. 33000 862. 29| 67. 00000 871. 00|
FENCE, CHAIN LINK, 1830 nm | | |
0058 603-99319 6.000 m | 88. 78000 532. 68 90. 00000 540. 00|
FENCE, CHAIN LINK, 2120 nm | | |
0059 604-06070 1727.000 n2 | 35. 70000 61653. 90| 34. 00000 58718. 00|
SI DEWALK, CONCRETE | | [
0060 604-07902 135.000 n2 | 170. 87000 23067. 45| 85. 00000 11475. 00|
I

CURB RAMP, CONCRETE, H
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeooo-
0061 604-07903 18.000 n2 | 185. 53000 3339. 54| 85. 00000 1530. 00|
CURB RAMWP, CONCRETE, K | | |
0062 604-91531 32.000 n2 | 43.02000 1376. 64| 60. 00000 1920. 00|
SI DEWALK, CONCRETE, 100 nm | [ [
0063 605-06120 42.000 m | 66. 33000 2785. 86 110. 00000 4620. 00|
CURB, CONCRETE | | |
0064 605-06140 5063.000 m | 47. 36000 239783. 68| 37. 00000 187331. 00|
CURB AND GUTTER CONCRETE | | |
0065 605- 96305 560.000 m | 44. 55000 24948. 00| 37. 00000 20720. 00|
CURB AND GUTTER CONCRETE, DEPRESSED | | |
0066 607-06370 7.000 m | 584. 89000 4094. 23| 520. 00000 3640. 00|
PAVED S DE DI TCH, H | | |
0067 610-06259 851.000 n2 | 84. 93000 72275. 43 63. 00000 53613. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
300 mm | | |
0068 610-07488 2409.000 My | 65. 00000 156585. 00| 70. 00000 168630. 00|
HVA FOR APPROACHES, TYPE C | | |
0069 610-07712 1772.000 n2 | 45. 01000 79757. 72| 46. 00000 81512. 00|
POCP FOR APPROACHES, 150 nm | | |
0070 611-06497 20.000 EACH 163. 26000 3265. 20| 160. 00000 3200. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0071 615-01323 17.000 EACH 301. 02000 5117. 34| 300. 00000 5100. 00|
MONUMENT. | DOT CENTERLI NE, | NSTALL | | |
0072 615- 06490 40.000 EACH 108. 16000 4326. 40| 110. 00000 4400. 00|
RIGHT OF WAY MARKER | | |
0073 616-02320 1680.000 n2 | 3. 34000 5611. 20| 2. 70000 4536. 00|
GEOTEXTI LES | | |
0074 616-06405 1237.000 My | 32. 13000 39744. 81| 35. 00000 43295. 00|
R PRAP, REVETMENT | | |
0075 621-01004 5.000 EACH 459. 18000 2295. 90| 210. 00000 1050. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0076 621-06545 2.000 My | 112. 25000 224. 50| 380. 00000 760. 00|
FERTI LI ZER [ | [
0077 621-06557 353.000 kg | 3. 10000 1094. 30| 9. 80000 3459. 40|
SEED M XTURE, T | | [
0078 621-06567 336.000 kL | 2. 04000 685. 44| 0. 57000 191. 52|
WATER | | |
0079 621-06570 1399.000 n8 | 44. 18000 61807. 82 41. 00000 57359. 00|
TOP SO L [ | |
0080 621-06575 18654. 000 | 3. 06000 57081. 24| 2.90000 54096. 60|
I

SODDI NG, NURSERY
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 0918397

|

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m mm et e e e e e e e e e e e e e e e
0081 701-05687 119.000 m | 156. 20000 18587. 80| 170. 00000 20230. 00|

Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 6.35 nm 356 mm | | |
0082 701-96089 577.000 m | 145. 87000 84166. 99| 190. 00000 109630. 00|
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |

0083 702-51005 26.000 n8 | 1302. 50000 33865. 00 1500. 00000 39000. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0084 702-51863 210. 000 EACH 4. 69000 984. 90| 8. 00000 1680. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0085 703-51030 22720.000 kg | 1. 48000 33625. 60| 2. 00000 45440. 00|
REI NFORCI NG STEEL | | |
0086 703-51032 48305.000 kg | 1. 78000 85982. 90| 2.10000 101440. 50|
REI NFORCI NG STEEL, EPOXY COATED | | |
0087 704-51002 253.000 n8 | 903. 77000 228653. 81| 680. 00000 172040. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0088 706- 06349 50.000 m | 301. 22000 15061. 00| 320. 00000 16000. 00|
RAILING TX | | [
0089 706- 06349 22.000 m | 404. 98000 8909. 56| 430. 00000 9460. 00|
RAILING TX MODI FI ED | [ [
0090 706-06372 6.000 EACH 1765. 29000 10591. 74| 1900. 00000 11400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0091 706-06372 2.000 EACH 2142. 84000 4285. 68| 2200. 00000 4400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
MODI FI ED | | |
0092 709-51821 LUMP| 1695. 90000 1695. 90| 1800. 00000 1800. 00|
SURFACE SEAL , STR NO 1 | | |
0093 709-51821 LUWP| 2516. 31000 2516. 31| 2600. 00000 2600. 00|
SURFACE SEAL , STR NO 2 | | |
0094 714-04802 887.000 n2 | 70. 16000 62231. 92| 105. 00000 93135. 00|
CONCRETE MODULAR BLOCK WALL | | |
0095 714-44240 41.000 n8 | 647. 24000 26536. 84| 1220. 00000 50020. 00|
CONCRETE, A, STRUCTURES | |
0096 715-04612 4.000 m | 683. 08000 2732. 32| 670. 00000 2680. 00|
PIPE , RCHEP, CLASS HE A, DO 3=30, MN | [ |
AREA 1.2 n2 | | |
0097 715-04612 6.000 m | 312. 60000 1875. 60| 430. 00000 2580. 00|
PI PE , REI NFORCED CONCRETE, |1, DO 3=50, | | |
1050 nm | | |
0098 715-05024 1.000 m | 974. 75000 974. 75| 670. 00000 670. 00|
I

PIPE, TYPE 2, CI RCULAR 900 mm [ |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL CRDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 |
| M LESTONE OONTRACTORS, L.P. |RIETH RI LEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE ANMOUNT
------------------------------------------ R e S e e
0099 715-05048 5118.000 m | 18. 66000 95501. 88| 9. 30000 47597. 40|
Pl PE, TYPE 4, CIRCULAR, 150 nm | | |
0100 715-05053 265.000 m | 40. 02000 10605. 30| 52. 00000 13780. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0101 715-05149 115.000 m | 171. 58000 19731. 70| 120. 00000 13800. 00|
Pl PE, TYPE 2, CIRCULAR 300 nm | | |
0102 715-05151 2890.000 m | 94. 77000 273885. 30| 100. 00000 289000. 00|
PI PE, TYPE 2, O RCULAR 375 nm | | |
0103 715-05152 935.000 m | 96. 19000 89937. 65| 110. 00000 102850. 00|
Pl PE, TYPE 2, O RCULAR 450 mm | | |
0104 715-05154 94.000 m | 158. 69000 14916. 86| 150. 00000 14100. 00|
Pl PE, TYPE 2, CIRCULAR, 600 nm | | |
0105 715-05156 43.000 m | 207. 44000 8919. 92| 190. 00000 8170. 00|
Pl PE, TYPE 2, CIRCULAR, 750 nm | | |
0106 715-05165 58.000 m | 617. 49000 35814. 42| 700. 00000 40600. 00|
Pl PE, TYPE 2, C RCULAR, 1800 nm | | |
0107 715-05407 511.000 m | 34. 07000 17409. 77| 52. 00000 26572. 00|
Pl PE, END BENT DRAIN, 150 mm | | |
0108 715-05574 67.000 m | 168. 63000 11298. 21| 120. 00000 8040. 00|
Pl PE, 300 mm | | |
0109 715-05708 4,000 m | 221. 18000 884. 72| 140. 00000 560. 00|
Pl PE, REI NFORCED CONCRETE, |1, DO.3=50, | | |
375 mm | | |
0110 715-05842 1.000 EACH 5281. 56000 5281. 56| 2200. 00000 2200. 00|
CONCRETE ANCHOR, 1050 nmm | | |
0111 715-06004 1.000 EACH 5386. 19000 5386. 19| 2500. 00000 2500. 00|
CONCRETE ANCHOR, 1200 mm | | |
0112 715-06357 1.000 EACH 5646. 38000 5646. 38| 2600. 00000 2600. 00|
CONCRETE ANCHOR, 1800 mm | | |
0113 715- 06509 2.000 m | 501. 27000 1002. 54| 300. 00000 600. 00|
PIPE, RCP, I, DO0.3=50, 750 mm | | [
0114 715-06513 9.000 m | 265. 21000 2386. 89| 410. 00000 3690. 00|
PI PE, RCP, |1, D0.3=50, 1200 nm | | |
0115 715-06514 12.000 m | 775. 05000 9300. 60| 700. 00000 8400. 00|
PIPE, RCP, I, DO0.3=50, 1800 mm | | |
0116 715-06690 5.000 m | 171. 04000 855. 20| 180. 00000 900. 00|
PIPE, RCP, Ill, D0.3=75, 300 nm | | |
0117 715-07536 1.000 EACH 5801. 94000 5801. 94| 2600. 00000 2600. 00|
CONCRETE ANCHOR, M N. AREA 1.20 n? | | |
0118 715-46000 15.000 EACH 278. 59000 4178. 85| 320. 00000 4800. 00|

PI PE END SECTION, 300 mm
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ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 0918397

|

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e e m o e e et et et e e e e e e e e e e e e e e e e e e e e e meeoeaooo-
0119 715-46005 10. 000 EACH 342. 40000 3424. 00| 330. 00000 3300. 00|
Pl PE END SECTI ON, 375 mm | | |
0120 715- 46020 5.000 EACH 669. 20000 3346. 00| 470. 00000 2350. 00|
Pl PE END SECTI ON, 600 mm | | |
0121 715-46030 1.000 EACH 1042. 08000 1042. 08| 590. 00000 590. 00|
Pl PE END SECTI ON, 750 mm | | |
0122 715-91361 12.000 m | 73. 33000 879. 96| 620. 00000 7440. 00|
Pl PE, PVC, 150 mm [ | [
0123 715-92037 6.000 m | 111. 82000 670. 92| 39. 00000 234. 00|
Pl PE, PVC, 100 mm | | [
0124 715-92537 29.000 m | 201. 61000 5846. 69| 42. 00000 1218. 00|
Pl PE, PVC, 200 nm | | [
0125 715-97122 182.000 m | 43. 49000 7915. 18| 22. 00000 4004. 00|
Pl PE, PVC, 50 nm | | [
0126 716-07630 19.000 m | 5924. 85000 112572. 15| 1700. 00000 32300. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 300 mm | | |
0127 716-07632 30.000 m | 3958. 22000 118746. 60| 1200. 00000 36000. 00|
Pl PE | NSTALLATI ON, TRENCHLESS, 450 nm | | [
0128 718- 06532 1000.000 m | 3. 35000 3350. 00| 3. 10000 3100. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0129 718-52610 1033.000 n8 | 25. 97000 26827. 01| 37. 00000 38221. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0130 718-99153 5989.000 n2 | 1. 79000 10720. 31 1. 80000 10780. 20|
GEOTEXTI LES FOR UNDERDRAI N | | |
0131 720- 04682 1.000 EACH 1162. 17000 1162. 17| 1100. 00000 1100. 00|
INLET , E | | |
0132 720- 44000 19.000 EACH 400. 57000 7610. 83| 450. 00000 8550. 00|
CASTING ADJUST TO GRADE | [ [
0133 720- 44025 6.000 EACH 571. 32000 3427. 92| 610. 00000 3660. 00|
CASTING 4, FURNI SH AND ADJUST TO GRADE | | [
0134 720-44041 1.000 EACH 515. 22000 515. 22| 450. 00000 450. 00|
CASTING 7 , ADJUST TO GRADE | | |
0135 720- 45005 2.000 EACH 1168. 83000 2337. 66| 1400. 00000 2800. 00|
I NLET, A2 | | |
0136 720- 45015 1.000 EACH 1328. 44000 1328. 44 1300. 00000 1300. 00|
I NLET, A8 | | |
0137 720- 45030 22.000 EACH 1025. 27000 22555. 94| 1100. 00000 24200. 00|
I NLET, E7 | | [
0138 720- 45035 11.000 EACH 1075. 33000 11828. 63| 1100. 00000 12100. 00|
I NLET, F7 | | [
0139 720-45270 4.000 EACH 1525. 08000 6100. 32| 970. 00000 3880. 00|

PI PE CATCH BASI N, 450 mm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL CRDER : 140 OONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. |R ETH RILEY OONSTRUCTION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0140 720- 45410 96.000 EACH 1423. 42000 136648. 32| 2300. 00000 220800. 00|
MANHOLE, CA4 | [ [
0141 720- 45605 7.000 m | 3076. 73000 21537. 11| 1500. 00000 10500. 00|
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0142 720-91110 2.000 EACH 7363. 56000 14727.12|  14000. 00000 28000. 00|
MANHOLE, N4 | | [
0143 720-94612 2.000 EACH 3326. 06000 6652. 12| 4600. 00000 9200. 00|
MANHOLE, K4 | | [
0144 720- 95422 8.000 EACH 2179. 75000 17438. 00| 3700. 00000 29600. 00|
MANHOLE, J4 | | |
0145 720-97896 3.000 EACH 1066. 15000 3198. 45| 1200. 00000 3600. 00|
I NLET, Ad | | [
0146 720-98174 95.000 EACH 1677. 55000 159367. 25| 1800. 00000 171000. 00|
I NLET, B15 | | [
0147 720- 98555 13.000 EACH 1750. 79000 22760. 27 1900. 00000 24700. 00|
I NLET, C15 | | |
0148 722-51401 7.000 2 | 589. 67000 4127. 69| 350. 00000 2450. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0149 722-51842 714.000 n2 | 55. 97000 39962. 58| 74. 00000 52836. 00|
BRI DGE DECK OVERLAY | | |
0150 722-51846 11.000 n8 | 434. 50000 4779. 50| 434. 50000 4779. 50|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0151 722-51852 179.000 n2 | 134. 79000 24127. 41| 140. 00000 25060. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | [
0152 728-98377 LUMP| 1833. 66000 1833. 66| 1900. 00000 1900. 00|
MASONRY COATING , STR NO 1 | | |
0153 728-98377 LUMP| 1255. 09000 1255. 09| 1300. 00000 1300. 00|
MASONRY COATING , STR NO. 2 | | |
0154 729-51875 3.000 2 | 857. 90000 2573. 70| 1100. 00000 3300. 00|
CONCRETE, A, PATCH NG | [ |
0155 731-93946 887.000 n2 | 153. 74000 136367. 38| 290. 00000 257230. 00|
WALL ERECTI ON | [ [
0156 731-93947 472.000 m | 87. 37000 41238. 64| 180. 00000 84960. 00|
LEVELI NG PAD, CONCRETE | | [
0159 732-07653 1897.000 My | 13. 61000 25818. 17| 13. 00000 24661. 00|
COARSE AGGREGATE, NO. 8 | | |
0160 801-01504 39.000 EACH 30. 61000 1193. 79 31. 00000 1209. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW [ [ [
0161 801-02595 20.000 EACH 211. 03000 4220. 60| 210. 00000 4200. 00|

CONTROLLER, RESET TI M NG |



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 - 22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0162 801-02617 2.000 EACH 1419. 69000 2839. 38 1400. 00000 2800. 00|
TEMPCRARY POLE, WOOD, WTH DOMN GUYS | | |
AND ANCHORS [ | |
0163 801-03290 23.000 EACH 127. 55000 2933. 65| 130. 00000 2990. 00|
CONSTRUCTI ON SIGN, C | | |
0164 801-04308 14.000 EACH 244.90000 3428. 60| 250. 00000 3500. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0165 801-06203 36297.000 m | 0. 27000 9800. 19| 0. 27000 9800. 19|
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0166 801-06207 12263.000 m | 2. 54000 31148. 02| 2. 60000 31883. 80|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [
0167 801-06211 13.000 EACH 42. 86000 557. 18] 43. 00000 559. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | [
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0168 801-06216 291.000 m | 3. 62000 1053. 42| 3. 70000 1076. 70|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | | |
0169 801-06218 117.000 m | 15. 25000 1784. 25| 15. 00000 1755. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0170 801- 06539 LUMP| 6465. 37000 6465. 37| 6500. 00000 6500. 00|
TEMPORARY TRAFFI C S| GNAL | NSTALLATI ON, | | |
MAI NTAI N | | [
0171 801-06625 91.000 EACH 73. 47000 6685. 77| 74. 00000 6734. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0172 801-06640 72.000 EACH 91. 84000 6612. 48] 93. 00000 6696. 00|
CONSTRUCTI ON SIGN, A | | |
0173 801-06645 19.000 EACH 45. 92000 872. 48| 46. 00000 874. 00|
CONSTRUCTI ON SIGN, B | | |
0174 801-06710 570.000 DAY | 14. 29000 8145. 30| 15. 00000 8550. 00|
FLASH NG ARROW SI GN | | |
0175 801-06775 LUMP|  260270. 63000 260270. 63|  100000. 00000 100000. 00|
MAI NTAI NI NG TRAFFI C | [ [
0176 801-07118 140.000 m | 25. 10000 3514. 00| 25. 00000 3500. 00|
BARRI CADE, I11-A | | [
0177 801-07119 310.000 m | 27.04000 8382. 40| 27.00000 8370. 00|
BARRI CADE, I11-B | | [
0178 801-53072 LUMP|  11428. 40000 11428.40]  10000. 00000 10000. 00|
TEMPORARY TRAFFI C S| GNAL | | |
0179 801-94295 64.000 EACH| 285. 56000 18275. 84| 290. 00000 18560. 00|

SI GNAL HEAD, RELCCATE [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 24/ 04
PAGE : 140 - 23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0181 805-01842 19.000 EACH 699. 74000 13295. 06| 710. 00000 13490. 00|
HANDHOLE, S| GNAL | | |
0182 805-01843 1.000 EACH 192. 61000 192. 61 190. 00000 190. 00|
SI GNAL HANDHOLE ADJUST TO GRADE [ [ |
0183 805-02087 LUVP| 1688. 19000 1688. 19| 1700. 00000 1700. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |
0184 805-02152 8.000 EACH 354. 47000 2835. 76 360. 00000 2880. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm | | |
0185 805-02373 2764.000 m | 8. 82000 24378. 48| 8. 90000 24599. 60|
| NTERCONNECT CABLE, FIBER OPTIC | |
0186 805-03793 3.000 EACH 523. 06000 1569. 18| 530. 00000 1590. 00|
DETECTOR CARD RACK AND DETECTCR MODULES | | |
0187 805-06483 1.000 EACH 6784. 82000 6784. 82| 6800. 00000 6800. 00|
CONTROLLER , MASTER MENU DRI VEN, TS2, | | |
TYPE | | [ [
0188 805- 06483 1.000 EACH 4617. 39000 4617. 39 4700. 00000 4700. 00|
CONTROLLER , MENU DRI VEN, 8 PHASE, TS2, | | |
TYPE | [ [ [
0189 805- 06592 1590.000 m | 38. 14000 60642. 60| 38. 00000 60420. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0190 805- 06834 2.000 EACH  12452.03000 24904.06|  13000. 00000 26000. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | [ | |
0191 805- 78205 6.000 EACH 796. 71000 4780. 26| 800. 00000 4800. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMVBER, GREEN [ [ [
0192 805- 78230 10. 000 EACH 1244. 12000 12441. 20| 1300. 00000 13000. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0193 805- 78370 8.000 EACH 118. 75000 950. 00| 120. 00000 960. 00|
PEDESTRI AN PUSH BUTTON | | |
0194 805- 78415 8.000 EACH 1057. 12000 8456. 96| 1100. 00000 8800. 00|
SPAN, CATENARY, AND TETHER | | |
0195 805- 78420 8.000 EACH 196. 43000 1571. 44| 200. 00000 1600. 00|
DI SCONNECT HANGER | | |
0196 805- 78445 2.000 EACH 453. 25000 906. 50| 460. 00000 920. 00|
SI GNAL SERVI CE | | |
0197 805- 78465 61.000 m | 3. 48000 212. 28 3. 50000 213. 50|

SI GNAL CABLE, 2C 8GA |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT ID : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0198 805- 78470 5968.000 m | 1. 02000 6087. 36| 1. 00000 5968. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0199 805- 78480 347.000 m | 2. 58000 895. 26| 2. 60000 902. 20|
SI GNAL CABLE, 3C 14GA. | | |
0200 805- 78485 340.000 m | 2.92000 992. 80| 2. 90000 986. 00|
SI GNAL CABLE, 5C 14GA. | | |
0201 805- 78490 128.000 m | 3. 09000 395. 52| 3.10000 396. 80|
SI GNAL CABLE, 7C 14GA [ [ [
0202 805- 78500 402.000 m | 3. 88000 1559. 76| 3.90000 1567. 80|
SI GNAL CABLE, 11C 14GA. | | |
0203 805- 78510 2515.000 m | 2. 24000 5633. 60 2..30000 5784. 50|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0204 805-78785 31.000 EACH 594. 64000 18433. 84| 600. 00000 18600. 00|
SI GNAL DETECTOR HOUSI NG | | |
0205 805-78795 1292.000 m | 17. 96000 23204. 32| 18. 00000 23256. 00|
SAW QUT FOR ROADVAY LOOP AND SEALER | |
0206 805-78925 2.000 EACH 872. 82000 1745. 64| 880. 00000 1760. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0207 805-81032 8.000 EACH 2518. 54000 20148. 32| 2500. 00000 20000. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0208 805- 92504 16. 000 EACH 272. 08000 4353. 28| 270. 00000 4320. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0209 808-03179 1.000 EACH 204. 08000 204. 08| 207. 00000 207. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | | |
0210 808- 05866 43.000 12 | 25. 05000 1077. 15| 25. 00000 1075. 00|
PAVEMENT NMESSAGE MARKI NG, REMOVE | | |
0211 808-06701 1170.000 m | 0. 84000 982. 80| 0. 84000 982. 80|
LINE, THERMOPLASTI C, BROKEN, VI TE, [ | |
100nm | | |
0212 808-06703 752.000 m | 0. 84000 631. 68| 0. 84000 631. 68|
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0213 808-06716 8845.000 m | 0. 77000 6810. 65| 0. 77000 6810. 65|
LI NE, REMOVE | | |
0214 808- 75051 31.000 m | 10. 82000 335. 42| 11. 00000 341.00|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 mm | [ |
0215 808- 75054 144.000 m | 10. 82000 1558. 08| 11. 00000 1584. 00|
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mMm | [
0216 808- 75059 32.000 m 10. 82000 346. 24| 11. 00000 352. 00|

|
LINE, PREFORMVED PLASTIC, BROKEN, WA TE, |
100 mm |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 526, 121. 53 ROUTE : 56TH STREET
CALL ORDER : 140 CONTRACT 1D : R -26630-A COUNTI ES : MARI ON
LETTI NG DATE : 07/20/04 10:00 AM DISTRCT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m m o m e e o e e e e e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0217 808-75063 18.000 m | 10. 82000 194. 76| 11. 00000 198. 00|

LI NE, PREFORMED PLASTIC, BRCKEN, YELLOW | | |

100 mm | | |
0218 808-75071 1.000 EACH 229. 59000 229. 59 230. 00000 230. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORMED | | I
PLASTI C LANE | NDI CATI ON ARROW I
0. 84000 748. 44|

I

0219 808- 75240 891.000 m | 0. 84000 748. 44
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |
0220 808- 75245 5440.000 m | 0. 84000 4569. 60| 0. 84000 4569. 60|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0221 808-75278 77.000 m | 6. 02000 463. 54| 6. 10000 469. 70|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 300 mm | | |
0222 808- 75297 239.000 m | 12. 04000 2877. 56| 12. 00000 2868. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
0223 808- 75300 208.000 m | 3. 01000 626. 08| 3. 00000 624. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 150 mm [ | [
0224 808- 75320 59.000 EACH 60. 20000 3551. 80| 61. 00000 3599. 00|

|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0225 808-75325 45.000 EACH 85. 71000 3856. 95| 87. 00000 3915. 00|
PAVEMENT NESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | | |

0226 808- 75998 566. 000 EACH 22. 45000 12706. 70] 23. 00000 13018. 00|
SNOWPLOWABLE RAl SED PAVEMENT MARKER | | |
0227 805-03709 8.000 EACH 1644. 63000 13157. 04] 1700. 00000 13600. 00|
SI GNAL SUPPORT FOUNDATI ON, MODI FI ED | | |
0228 732-04751 16.000 EACH 1773. 30000 28372. 80| 2400. 00000 38400. 00|
WATER SERVI CE LI NE ADJUSTMENT, 50 nm CR | | [
LESS | [ |
0229 732-04751 12.000 EACH| 3441. 16000 41293. 92 2600. 00000 31200. 00|
WATER SERVI CE LI NE ADJUSTMENT, GREATER | | [
THAN 50 nm | | |
SECTI ON TOTALS | $ 6,966, 860. 30| $ 6,978, 100. 00|

CONTRACT TOTALS | $ 6,966, 860. 30| $ 6,978, 100. 00|







